

RESOLUTION NO. 995

A RESOLUTION APPROVING THE BID PROCESS; ACCEPTING THE LOW RESPONSIBLE BID; AWARDING THE CONTRACT TO THE LOW RESPONSIBLE BIDDER; AND VERIFYING FUND AVAILABILITY FOR THE PROJECT KNOWN AS THE TRAFFIC CONTROL SIGNAL AT THE INTERSECTION OF WILSONVILLE ROAD AND KINSMAN AVENUE.

WHEREAS, on October 12, 1992 the City of Wilsonville authorized an agreement with Associated Transportation Engineering and Planning (ATEP), whereby ATEP would provide design services for a traffic control signal at the intersection of Wilsonville Road and Kinsman Avenue; and

WHEREAS, the City duly advertised for competitive bids to construct the improvements; and

WHEREAS, sealed bids were received prior to 2:00 p.m. Pacific Daylight Savings Time, Thursday, April 22, 1993, at the Community Development Department, 8445 SW Elligsen Road, Wilsonville, Oregon 97070. Bids were then opened individually and separately read aloud after 2:00p.m. Pacific Daylight Savings Time on April 22, 1993. The staff report recommendation, summary of bids are marked Exhibit A, attached hereto and incorporated herein; and

WHEREAS, City Staff has reviewed the bids and recommends that the contract be awarded to Linnco Electric, the lowest responsible bidder; and

WHEREAS, the City of Wilsonville desires to execute a construction contract agreement in a timely manner; and

WHEREAS, the Finance Director has reviewed the fund to which expenditures will be accounted to, and has verified that funds are available to complete this project.

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS:


1. All bids were duly advertised, received, publicly opened and approved as being completed for consideration for award according to the provisions of Oregon Revised Statutes, Chapter 279, Public Bids and Contracting and Wilsonville Code, 2.314, Contracts with the City.

2, Subject to the final review and approval of the City Engineer, staff is authorized to award the Traffic Control Signal at the intersection of Wilsonville Road and Kinsman Avenue construction contract to Linco Electric, the lowest responsible bidder, in the amount of \$69,402.80.

3. Authorized the expenditure of funds for this contract from:

<u>ACCOUNT NO.</u>	<u>AMOUNT</u>
5000-540-7704008	\$175,000

4. The Finance Director, by his signature below, has verified that funds are available in the account number mentioned in Item #3 above, for payment of all billings for this project.



Finance Director

5/7/93
Date

ADOPTED by the City Council of the City of Wilsonville at a regular meeting thereof the 3rd day of May 1993, and filed with the Wilsonville City Recorder this date.


GERALD A. KRUMMEL, Mayor

ATTEST:


VERA A. ROJAS, CMC/A&E, City Recorder

SUMMARY of Votes:

Mayor Krummel	<u>AYE</u>
Councilor Van Eck	<u>AYE</u>
Councilor Carter	<u>AYE</u>
Councilor Hawkins	<u>AYE</u>
Councilor Lehan	<u>AYE</u>

EXHIBIT "A"

ENGINEERING DEPARTMENT
STAFF REPORT AND RECOMMENDATION

DATE: MAY 3, 1993

TO: CITY COUNCIL
CITY OF WILSONVILLE

FROM: MICHAEL A. STONE, PE
CITY ENGINEER

SUBJECT: INSTALLATION OF A TRAFFIC CONTROL SIGNAL AT
INTERSECTION OF SW KINSMAN ROAD AND SW WILSONVILLE
ROAD (PROJ#4008)

SUMMARY:

The budget document for the 1992-93 fiscal year of the City of Wilsonville contains funding for (project 5000-540-7704008) the installation of a traffic control signal at the intersection of SW Kinsman Road and SW Wilsonville Road.

On Thursday April 22, 1993, bids were opened for the proposed project at the City Hall Annex.

A total of six bids were received at that time and the breakdown of the bids as submitted is attached to this staff report.

BACKGROUND:

As a matter of routine, the individual bid documents are reviewed for all procedural and arithmetic errors by the Engineering Division Secretary. Based on a review of this material, several of the bids as submitted contained procedural and or arithmetic errors.

RECOMMENDATION:

Based on this information it is respectfully requested that the City award the bid to Linnco Electric in the amount of \$69,402.80. This bid amount was the lowest bid that met all procedural requirements.

The Engineer's estimate was \$75,000.00

Respectfully Submitted,



Michael A. Stone, P.E.
City Engineer

mc:cs
enc.

BID CALCULATION SHEET

	MILL PLAIN ELECTRIC	ALBANY ELECTRIC	MARCA ELECTRIC	LINCO ELECTRIC	HIGHLITE CONSTRUCTION	DANEAL CONSTRUCTION
GENERAL REQUIRMENTS						
A MOBILIZATION	500.00	5,000.00	800.00	1,000.00	1,050.00	6,200.00
B TRAFFIC CONTROL	1,000.00	2,000.00	1,800.00	3,000.00	2,310.00	1,500.00
TRAFFIC SIGNAL						
A TRAFFIC SIGNAL INST.	35,230.00	37,662.00	44,818.00	48,758.00	51,694.00	50,825.00
B FIRE PRE-EMPTION SYS.	6,000.00	6,000.00	6,898.00	4,788.00	6,312.00	6,250.00
C NON-PHASE PROG.SIG HD.	0.00	2,000.00	3,776.00	1,400.00	1.00	0.00
D TRF.SIG. CONT. EQUIP.TSTG	2,100.00	2,600.00	2,231.00	1,782.00	2,053.00	2,170.00
E ILLUMINATION SYSTEM	1,190.00	1,000.00	*(1,115.00)(2,230.00)	*(1,000.00)(2,000.00)	1,912.00	1,000.00
PERMANENT SIGNING						
A SUPPY AND INST. ST SGN	495.00	1,125.00	*(1,178.00)(3,534.00)	1,500.00	528.00	1,125.00
PERMANENT PAVE. MRK.						
A STRIPING &PVMT BUTTNS	594.00	594.00	*(580.00)(1,276,000.00)	528.00	264.00	572.00
B STRIPING &PVMT BUTTNS	412.80	412.80	*(411.00)(394,560.00)	374.40	230.40	412.80
C STRIPING &PVMT BUTTNS	88.00	88.00	*(87.00)(17,400.00)	80.00	48.00	88.00
D STRIPING &PVMT BUTTNS	316.20	297.60	*(307.00)(571,020.00)	279.00	223.20	316.20
E STRIPING 12"	441.00	445.20	*(438.00)(189,960.00)	399.00	189.00	441.00
F THERMOPLSTC	*(1,378.20)(1,372.80)	1,395.20	*(1,372.00)(439,040.00)	1,584.00	2,112.00	1,372.80
G THERMOPLSTC	253.00	258.00	*(253.00)(508.00)	230.00	308.00	253.00
H THERMOPLSTC	253.00	258.00	*(253.00)(508.00)	230.00	308.00	253.00
I THERMOPLSTC	495.00	504.00	*(495.00)(990.00)	*(500.00) (1,000.00)	560.00	494.00
J PAINT STRIP REMOVAL	526.40	526.40	*(517.00)(579,040.00)	470.40	504.00	515.20
SUBMITTED BID TOTAL	*51,272.80	62,166.20	*67,329.00	*67,902.80	70,606.60	73,588.00
CORRECTED TOTAL	*51,278.00		*3,529,109.00	*69,402.80		
*NOTE SHADED AREAS CONTAIN CALCULATION ERRORS FIRST NUMBER IS SUBMITTED NUMBER, SECOND NUMBER IS CORRECTED AS PER PROPOSAL FORMAT						

PROJECT CHECK LIST

COMPANY NAME	ACK. OF ADDENDUM#1	10% BID BOND	NON-COLL AFFIDAVIT	SIGNED PROPOSAL	STATE & CITY PRE-QUAL	DATE & TIME BID RECEIVED	PRE-QUAL	CORRECT FORMS	RES. BIDDER STATEMENT	PROP BOND
MILL PLAIN ELECTRIC	YES	YES	YES	YES	YES	1:00A 4-22	YES	YES	NO	YES
ALBANY ELECTRIC	NO	YES	NO	YES	YES	10:15A 4-22	YES	YES	YES	YES
MARCA ELECTRIC	NO	YES	YES	YES	YES	10:45A 4-22	YES	YES	YES	YES
LINNCO ELECTRIC	YES	YES	YES	YES	YES	12:58P 4-22	YES	YES	YES	YES
HIGHLITE CONSTRUCTION	YES	YES	YES	YES	YES	10:58A 4-22	YES	YES	YES	YES
DANEAL CONSTRUCTION	YES	YES	YES	YES	YES	1:45P 4-22	YES	YES	NO	YES